

Manitoba Transportation and Infrastructure Advertising Schedule

Winter Edition

2023



CONSTRUCTION, SERVICES AND MATERIALS SUPPLY TENDERS

- The Advertising Schedule is updated and posted quarterly.
- All Tenders associated with this advertising schedule can be found at: www.Merx.com.
- Details of submission requirements are contained within each bid opportunity.
- All Construction and Materials Supply tenders in the advertising schedule are competitive open tenders.
- Services tenders are a mix of open and invitational solicitations.
- The invitational solicitations are selected from the Engineering and Architectural prequalification list which is tendered under a separate competition.
- Items shown with an asterisk and the initials "QS" (*QS) indicate the use of Quality Specifications.
- Items in this ad schedule shown in bolded text are newly added items.

CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Surface Preservation	Thin Lift Overlay	615	PTH 32 -- 4.8km east PTH 32 (Fredensruh Access)	Stanley	December
Surface Preservation	Thin Lift Overlay	608	3.2km west of PTH 32 -- PTH 32 (Chortitz Access)	Stanley	December
Surface Preservation	Thin Lift Overlay	669	PTH 3 -- 1km north of PTH 3 (Thornhill Access)	Stanley	December
Culvert Improvements	Culvert Replacement - Open Cut	507	2.27km East of PTH 11	Reynolds	December
Culvert Improvements	Culvert Replacement - Jacking	200	600m East of 607 HU Floodway Inlet Road	Winnipeg	December
Culvert Improvements	Culvert Replacement - Jacking	001	4.93km East of PR 302	Ste.Anne	December
Surface Preservation	Thin Lift Overlay (*QS)	010	PR 271-- PTH 20 (Pine River -- Cowan)	Mountain	December
Surface Rehabilitation	Bituminous Rehabilitation	006	0.6 km South of PR 239 -- Fairford River	Grahamdale	December
Surface Reconstruction	Bituminous Pavement (Access, Acceleration/Deceleration Lanes)	001	In Headingley: 1.5km East of Gaol Rd	Headingley	December

CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
General Assets	Weigh Scale	001	Headingley 1.5km East of Gaol Road	Headingley	December
Surface Preservation	Concrete Rehabilitation	001	PTH 100--PTH 12 (E/B & W/B)	Springfield & Tache	January
Surface Preservation	Concrete Rehabilitation	009	Little Britain Rd--Sinclair Ave (N/B & S/B)(St. Andrews)	St. Andrews	January
Surface Preservation	Concrete Rehabilitation	075	US Border--PR 201 (S/B) (Various locations)	Montcalm	January
Surface Preservation	Concrete Rehabilitation	101	North Perimeter: Wenzel Street--PTH 15 (E/B)	Springfield	January
Surface Preservation	Concrete Rehabilitation	101	North Perimeter: Wenzel Street--PTH 15 (W/B)	Springfield	January
Surface Rehabilitation	Bituminous Rehabilitation (*QS)	010	PR 367 -- PR 271	Ethelbert-Mountain	January
Culvert Improvements	Culvert Jacking	391	4.8 km North of PR 280	Mystery Lake	January

CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Surface Preservation	Thin Lift Overlay (*QS)	101	PTH 8--PTH 1E (Various Locations)	West St. Paul, East St. Paul, Springfield	February
Surface Preservation	Thin Lift Overlay (*QS)	101	PTH 1W--PTH 8 (Various Locations)	Headingley, Rosser, West St. Paul	February
Culvert Improvements	Culvert Replacement	493	PR 391 (Leaf Rapids)--Ruttan Mine Access	Unorganized Territory	February
Culvert Improvements	Culvert Replacements	010	20km South of Mafeking--Mafeking (Various Locations)	Mountain	February
Grading	Grading (Rock Cuts)	395	AT PR 392--3.2 km West of PR 392	Snow Lake	February
Pavement Marking	Application of Longitudinal Pavement Marking Paint Various Locations Province of Manitoba (South Western)	Various	Various Locations Province of Manitoba (South Western) Manitoba	Various	February
Pavement Marking	Application of Longitudinal Pavement Marking Paint Various Locations Province of Manitoba (North Western)	Various	Various Locations Province of Manitoba (North Western) Manitoba	Various	February
Pavement Marking	Application of Longitudinal Pavement Marking Paint Various Locations Province of Manitoba (North Eastern)	Various	Various Locations Province of Manitoba (North Eastern) Manitoba	Various	February

CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Pavement Marking	Application of Longitudinal Pavement Marking Paint Various Locations Province of Manitoba (South Eastern)	Various	Various Locations Province of Manitoba (South Eastern) Manitoba	Various	February
Surface Preservation	Thin Lift Overlay (*QS)	457	0.5km East of PTH 11 -- 0.5km West of PR 468	Cornwallis	March
Culvert Improvements	2022 Spring Flood - Culvert Replacement	542	At 10.1km North of PR 257	Wallace-Woodworth	March
Crack Sealing	Crack Sealing - Sealant Supplied By Contractor (Northern Manitoba) Various Locations	Various	Various Locations Province of Manitoba (Northern) Manitoba	Various	March
Crack Sealing	Crack Sealing - Sealant Supplied By Contractor (Southern Manitoba) Various Locations	Various	Various Locations Province of Manitoba (Southern) Manitoba	Various	March
Traffic Safety Improvement	Roadside Hazard Protection (Rock Scaling)	010	PA 625 -- PTH 10A (Payuk Lake -- FlinFlon)	Unorganized Territory	April
Surface Reconstruction	Bituminous Reconstruction (includes Grading)(cost-shared ICIP_RNCIS)	Var	Berens River FN (IRNR)	Unorganized Territory	April
Grading (includes Traffic Safety Improvement & Retaining Wall)	Guardrail and Retaining Wall	304	At 0.7kms North of PTH 11	Alexander	April

STRUCTURE TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Structure	Structure	311	At Manning Canal: 1.9km West of PR 206	Hanover	November
Structure	Structure - Detour tender	001	At Willow Creek: East Branch: 6.4km East of PTH 110 (W/B) (East of Brandon)	Elton	November
Structure	Structure - Detour tender	001	Willow Creek: West Branch: 5.2km East of PTH 110 (W/B) (East of Brandon)	Elton	November
Structure	Structure - Detour tender	001	At South Boggy Creek: 1.1km East of PR 340 (W/B) (East of Douglas)	Elton	November
Structure	Structure		At Lawford Rvr: Servicing Oxford House-Gods L-Gods Rvr-Red Sucker L-Garden Hill	Minto-Odanah	December
Structure	Structure	305	At Red River: 0.5km East of PTH 75 (Ste Agathe)	Ritchot	December
Structure Rehabilitation	Supply Rip Rap (Minor Structure Rehabilitation)	002	At Souris River: 3.3km West of PR 340	Oakland-Wawanesa	December
Structure	Structure - Girders	227	At Willowbend Creek: 2.8km East of PTH 16	Portage La Prairie	January

STRUCTURE TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Structure	Structure	003	At Souris River: 0.7km East of North Jct of PTH 83 (Vicinity of Melita)	Two Borders	March
Structure	Structure	227	At Willowbend Creek: 2.8km East of PTH 16	Portage la Prairie	March
Minor Structure Rehabilitation	Minor Structure Rehabilitation	430	At Assiniboine River: 1.9km South of PTH 26 (Vicinity of Poplar Point)	Portage la Prairie	March
Minor Structure Rehabilitation	Minor Structure Rehabilitation	242	At Assiniboine River: 13.1km North of PTH 2	Norfolk Treherne	March
Structure	Structure	315	At Rice Creek: 0.6km North of PR 313	Alexander	March
Structure	Structure	391	At Cockeram Creek: 12.4km East of Lynn Lake	Lynn Lake	April
Structure	Minor Structure Rehabilitation	005	At Duck River North: 0.5km North of PTH 20 (At Cowan)	Mountain	April
Minor Structure Rehabilitation	Minor Structure Rehabilitation	435	At Brokenhead River: 4.3km East of PTH 12	Brokenhead	April
Structure	Structure	001	At Brokenhead River: 28.0km East of PTH 12 (W/B) (East of Richer)	Reynolds	April

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Preliminary Design	RFS ESP Structure Rehabilitation	204	At Red River (Selkirk): 0.4km East of PTH 9A	Selkirk	December
Preliminary Design	RFS ESP Structure Rehabilitation	240	In Portage la Prairie: At CNR/CPR: 0.6km North of PTH 1A	Portage La Prairie	December
Preliminary Design	RFS ESP Structure Rehabilitation (Public Engagement)	204	At Red River (Selkirk): 0.4km East of PTH 9A	Selkirk	December
CACI	Contract Administration and Construction Inspection for: Bituminous Rehabilitation	039	PR 392 --34.6km East of PR 392		December
Design, Technical Review, CACI	RFP ESP - If-and-As Required Geotechnical Engineering Services for Review and Design of Horizontal Directionally Drilled Large Diameter Conduits		Various		December
Preliminary Design	Drainage and Environmental Impact study		Portage Diversion Channel- East Outside Drain Outlet	Portage La Prairie	December
Detailed Design	RFP ESP Structure	200	At Floodway: 4.4km South of PTH 100	Winnipeg	December
Preliminary Design	RFP ESP Structure	034	At Squirrel Creek: 6.5km South of PTH 1 (South of Austin)	North Norfolk	December

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
	Detailed Design RFP ESP Structure	366	At Roaring River: 22.3km South of PR 366	Swan River	December
	Detailed Design RFP ESP Structure	366	At West Favel River: 10.9km South of PR 366	Swan River	December
	Detailed Design RFP ESP Structure	367	At Garland Creek: 10.4km West of PTH 10	Ethelbert	December
Preliminary Design	Drainage and Environmental Impact study		Portage Diversion Channel- East Outside Drain Outlet	Portage La Prairie	December
Facility Repairs/Improvements	RFQ for revision of Class A estimate (for already completed drawing set of new terminal building)		Norway House		December
Preliminary Design	RFS ESP Structure Replacement	005	At Lake of the Prairies: 12.6 km West of PTH 83 (West of Roblin)	Roblin	December
Functional Design/Preliminary Design	RFS New Bridge Structure and Highway Approaches	373	Norway House: 30km North of Lake Winnipeg	Norway House	December
Preliminary Design	RFS ESP Structure Rehabilitation	240	In Portage la Prairie: At CNR/CPR: 0.6km North of PTH 1A	Portage La Prairie	December

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Preliminary Design	RFS ESP Structure	001 & 01A	At Interchange: 1.3km W of PTH 26 (Portage la Prairie)	Portage La Prairie	December
Functional and Detailed Design	RFP ESP Intersection Improvements	067	In Stonewall: At PR 236 North Junction	Stonewall	December
CACI	Contract Administration and Construction Inspection for: Asphalt Surface Treatment	620	PR 391 -- Nelson House (Nelson House Access Road)		December
Design	RFP ESP - Dam & Control Structure - Structure Replacement & Safety Improvements		Sanford Dam	Macdonald	December
Detailed Design	RFP ESP Structure Rehabilitation	011	At Whitemouth River: 0.2km North of PTH 15 (At Elma)	Whitemouth	December
Detailed Design	RFP ESP Structure	010	At Rolling River: 0.5km East of PTH 45 (North of Erickson)	Clanwilliam-Erickson	December
Detailed Design	RFP ESP Structure	016	At Birdtail Creek: 2.5km West of PR 472 (West of Shoal Lake)	Prairie View	December
Preliminary Design	RFS ESP Structure	01A	At Interchange: 1.3km W of PTH 26 (Portage la Prairie)	Portage La Prairie	January

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Preliminary Design	RFS ESP Structure	392	At Hayward Creek: 5.2km N of PTH 392	Herb Lake Landing	January
Preliminary Design	RFS ESP Structure	392	At Snow Creek: 0.5km N of PR 395 (Vicinity of Snow Lake)	Snow Lake	January
Design	RFP ESP - Design of SCADA for Remote Monitoring and Operation of Pump Stations		Assiniboine River Dike Pump Stations	Portage La Prairie	January
Condition Assessment, DD and CACI	RFP ESP - Investigation, Design and Construction Support Services – Spillway and Conduit Repairs		Vermilion Dam	Dauphin	January
Design	RFP ESP - Design of Operating Platform upgrades and safety boom		Jessica Lake	Unorganized Territory	January
Detailed Design	RFP ESP Structure	001	Willow Creek: West Branch: 5.2km East of PTH 110 (W/B) (East of Brandon)	Elton	January
Detailed Design	RFP ESP Structure	001	At South Boggy Creek: 1.1km East of PR 340 (W/B) (East of Douglas)	Elton	January
Detailed Design	RFP ESP Structure	001	At Willow Creek: East Branch: 6.4km East of PTH 110 (W/B) (East of Brandon)	Elton	January

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Detailed Design	RFP ESP Structure Rehabilitation	233	At Fisher River, East Branch: 0.8km West of PTH 17 (At Fisher Branch)	Fisher	January
CACI	Contract Administration and Construction Inspection for: Bituminous Rehabilitation	006	0.6 km Sout of PR 239 -- Fairford River		February
Detailed Design/CACI	RFS ESP Bituminous Reconstruction	326	PR 326--3.2km North of PR 326	Bifrost Riverton	February
CACI	RFP ESP - Contract Administration and Construction Inspection for River Dam Spillway Rehabilitation		Rivers Dam	Riverdale	February
Detailed Design	RFP ESP - Fish Passage Project		Fairford Water Control Structure-NE 19-30-10W	Grahamdale	February
Detailed Design	RFP ESP Structure Rehabilitation	209	At Roseau River: 5.0km South of PR 201 (At Gardenton)	Stuartburn	February
Detailed Design	RFP ESP Structure Rehabilitation	307	At Whitemouth River: 2.1km East of PTH 11 (West of Seven Sister Falls)	Whitemouth	February
Detailed Design	RFP ESP Structure Rehabilitation	011	At Whitemouth River: 3.2km West of PTH 44 (South of Whitemouth)	Whitemouth	February

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Detailed Design/CACI	RFS Intersection Improvemnts	215	In Beausejour: 7.2km East of PTH 12--PTH 44	Beausejour	March
Preliminary Design	RFP ESP Structure Rehabilitation	068	At Lake Manitoba Narrows: 10.9km West of PR 325 (At The Narrows)	West Interlake	March
Preliminary Design	RFP ESP Structure	100	At Red River: 1.8km E of PTH 75	Winnipeg	March
Preliminary Design	RFP ESP Structure	201	At Roseau River: 3.1km East of PTH 59 (At Stuartburn)	Stuartburn	March
Detailed Design	RFP ESP Structure	242	At Pembina River: 0.8km South of PTH 3 (Vicinity of La Riviere)	Pembina	March
Preliminary Design	RFP ESP Structure	010	At Woody River: 11.5km North of Swan River	Swan Valley West	March
Detailed Design/CACI	RFP Intersection Improvemnts	215	In Beausejour: 7.2km East of PTH 12--PTH 44	Beausejour	March
Detailed Design	RFS ESP Structure	305	At Assiniboine River: 13.3km South of PTH 1 (At Long Plain First Nation)	Portage La Prairie	April

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Detailed Design	RFP ESP Structure Rehabilitation	010	At Steeprock River: 0.7km South of PTH 77	Mountain	April
Preliminary Design	RFP ESP Structure	328	At Waterhen River: 0.2km East of PR 276	ED Swan River	April
Preliminary Design	RFP ESP Structure	075	At Morris River: 0.6km N of PTH 23	Morris	May

WATER INFRASTRUCTURE & WATER OPERATIONS TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Drain Rehabilitation	Drain Rehabilitation		Manning Canal Drain: 12-08-04E, 7-08-05E	Tache	November
Construction	Drain Rehabilitation (incl Land) Drainage Improvements		Cox Drain Sec 18/19/30/31-36-24W, Sec.6-37-24W	Minitonas	December
Construction	Floodway Inlet Control Structure: Removal of Silt Plug		Red River Floodway Inlet	City of Winnipeg	December
Construction	Portage Reservoir Dredging		Portage Diversion	Portage La Prairie	December
Flood Protection	Underpass Pump Station Replacement		Emerson/ West Lynne Dike	Emerson - Franklin	January
Flood Protection	Flood Pump Station Replacement		Emerson/ West Lynne Dike	Emerson - Franklin	January
Construction	Thru-Dike Culvert Replacement		West Dike: NE04-08-2E	MacDonald	January
Flood Protection	Pump Station Rehabilitation & Gravity Outfall		St. Adolphe Dike	Ritchot	February

WATER INFRASTRUCTURE & WATER OPERATIONS TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Dam & Control Structure	Spillway Rehabilitation		Rivers Dam	Riverdale	February
Drain Rehabilitation	Drainage Improvements		Kronsgart Drain	Morris	April

NORTHERN AIRPORTS AND MARINE OPERATIONS TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Facility Repairs/Improvements	New Airport Terminal Building		God's Lake Narrows Airport	Unorganized Territory	November
Apron Repairs/Improvements	Navigational Aids - MIRLS/PAPI/FEC		God's Lake Narrows Airport	Unorganized Territory	November
Marine Vessel	MV Joe Keeper Electrical Conduits Sealing and Electrical Repairs		York Landing	Unorganized Territory	December
Marine Vessel	MV Joe Keeper Thrustmasters Upgrades		York Landing	Unorganized Territory	December
Airports	Clearing at Island Lake Airport		Island Lake	Unorganized Territory	December

BUILDINGS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Building	Equipment Shed & Office		Manitou Maintenance Yard		February
Building	Equipment Shed & Office		Lynn Lake Maintenance Yard		February
Building	Equipment Shed & Office		8385 Wilkes Traffic Engineering		February

MATERIAL SUPPLY TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Supply	Waterborne Traffic Paint		Various Locations		November - April
Supply	Low VOC Alkyd Traffic Paint		Various Locations		November - April
Supply	Glass Beads for Pavement Marking		Various Locations		November - April
Supply	Lab Equipment		Various Locations		November - April
Supply	Culverts		Various Locations		November - April
Supply	Asphalt Cements and Emulsified Asphalts		Various Locations		November - April
Supply	Aggregates		Various Locations		November - April
Supply	Wood Sign Posts		Various Locations		November - April