

Manitoba Transportation and Infrastructure Advertising Schedule

Summer Edition

2024



CONSTRUCTION, SERVICES AND MATERIALS SUPPLY TENDERS

- The Advertising Schedule is updated and posted quarterly.
- All Tenders associated with this advertising schedule can be found at: www.Merx.com.
- Details of submission requirements are contained within each bid opportunity.
- All Construction and Materials Supply tenders in the advertising schedule are competitive open tenders.
- Services tenders are a mix of open and invitational solicitations.
- The invitational solicitations are selected from the Engineering and Architectural prequalification list which is tendered under a separate competition.
- Items shown with an asterisk and the initials "QS" (*QS) indicate the use of Quality Specifications.
- Items in this ad schedule shown in bolded text are newly added items.

CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Surface Reconstruction	Bituminous Reconstruction	006	0.6 km South of PR 239 -- Fairford River	Grahamdale	May
Surface Rehabilitation	Bituminous Rehabilitation (*QS)	010	PR 367 -- PR 271	Ethelbert-Mountain	May
Grading	Grading (Includes Gravel) (Gravel Road Restoration)	800	Moose Lake Road	Unorganized Territory	May
Surface Reconstruction	Bituminous Reconstruction	001	0.1km West of Ontario Boundry -- Ontario Boundry	Unorganized Territory	May
Traffic Safety Improvement	Roadside Hazard Protection (Rock Scaling)	010	PA 625 -- PTH 10A (Payuk Lake -- FlinFlon) (Various Locations)	Unorganized Territory	May
Surface Reconstruction	Concrete Reconstruction	075	6.6km N of PTH 14 to 3.4km S of S Jct PTH 23 (S/B)	Morris, Montcalm	May
Grading	Grading (Includes Gravel) (Gravel Shoulder Restoration)	024	North Jct PR 270 -- PTH 10	Oakview	May
Surface Rehabilitation	Graded Chip Seal With Fog - Western Manitoba	Various	Various Locations Province of Manitoba (Western)	Various	May
Culvert Replacement	2022 Spring Flood - Culvert Replacement	010	20km South of Mafeking -- Mafeking (Various Locations)	Mountain	June

CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Culvert Replacement	Culvert Replacement	328	10.5 km East of PR 276 -- 13.0 km East of PR 276	Unorganized Territory	June
Surface Reconstruction	Bituminous Reconstruction (includes Grading)(Cost-Shared ICIP_RNCIS)	Var	Berens River FN (IRNR)	Unorganized Territory	July
Surface Preservation	Intersection Improvements	100	At PR 330	Macdonald	July
Surface Reconstruction	Bituminous Reconstruction	200	In Emerson: At CN Underpass	Emerson-Franklin	July
Surface Reconstruction	Bituminous Pavement (Access, Acceleration/Deceleration Lanes)	001	In Headingley: 1.5km East of Gaol Rd	Headingley	July
General Assets	Weigh Scale	001	In Headingley 1.5km East of Gaol Road	Headingley	July
Surface Reconstruction	Bituminous Reconstruction	101	Service Rd: 1.0km West of PTH 9 -- PTH 9 (Kapelus Rd.)	West St. Paul	July
Surface Rehabilitation	Bituminous Rehabilitation	311	In Niverville: Krahn Road to 6th Avenue South	Town of Niverville	July
Surface Preservation	Intersection Improvements	052	At PR 210	LaBroquerie	July

CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Culvert Improvements	Culvert Replacement	210	1.0km east of PTH 52	LaBroquerie	July
Surface Rehabilitation	Thin Lift Overlay	100	At PR 241	CoW	July
Grading	Road Restoration	077	Saskatchewan Boundary -- PTH 10	Unorganized Territory	July
Grading	Grading (Road Restoration)	280	North & South Access Roads	Unorganized Territory	July
Surface Rehabilitation	Grading (Including Culvert Replacements)	039	PR 616 -- PR 627 (Gyles Access -- Reed Lake)	Unorganized Territory	July
Traffic Safety Improvements	Traffic Safety Improvements	334	At CN Rivers 13.85 (North of PR 427)	Headingley	August
Culvert Improvements	Culvert Replacement	427	0.3km East of PR 334	Headingley	August
Surface Rehabilitation	Bituminous Reconstruction	011	In Powerview: PR 304 -- 1.7km West of PR 304	Powerview-Pine Falls	August
Foundation & Structural Installation	Variable Message Systems - Foundation & Structural Installation	Var	Various Location Throughout the Province of Manitoba	Various	August

STRUCTURE TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Structure Replacement	Structure Replacement	003	At Souris River: 0.7km East of North Jct of PTH 83 (Vicinity of Melita)	Two Borders	May
Structure Rehabilitation	Structure Rehabilitation	305	At Red River: 0.5km East of PTH 75 (Ste Agathe)	Ritchot	May
Structure Replacement	Culvert Replacement (Structure)	440	At Pilot Creek: 2.1km N of PR 253	Louise	May
Structure	Structure Replacement	005	At North Snake Creek: 0.7km South of PR 352	Rosedale	May
Structure Replacement	Structure - Girders	227	At Willowbend Creek: 2.8km East of PTH 16	Portage la Prairie	June
Structure Replacement	Structure Replacement	391	At Cockeram Creek: 12.4km East of Lynn Lake	Lynn Lake	June
Structure Rehabilitation	Minor Structure Rehabilitation	430	At Assiniboine River: 1.9km South of PTH 26 (Vicinity of Poplar Point)	Portage la Prairie	July
Structure	Winter Road Bridge Construction	725	At Lawford R: Servicing Oxford House-Gods L-Gods R-Red Sucker L-Garden Hill	Unorganized Territory	July
Structure Replacement	Structure	227	At Willowbend Creek: 2.8km East of PTH 16	Portage la Prairie	August

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Preliminary Design	Drainage and Environmental Impact study	–	Portage Diversion Channel - East Outside Drain Outlet	Portage la Prairie	May
–	If and As Required Engineering Support Service	–	All Divisions within MTI and Located Throughout the Province of Manitoba		May
Detailed Design	RFP - Dam & Control Structure - Structure Replacement & Safety Improvements	–	Sanford Dam	Macdonald	May
Detailed Design	RFP Structure Replacement	001	Willow Creek: West Branch: 5.2km East of PTH 110 (W/B) (East of Brandon)	Elton	May
Detailed Design	RFP Structure Replacement	001	At South Boggy Creek: 1.1km East of PR 340 (W/B) (East of Douglas)	Elton	May
Detailed Design	RFP Structure Replacement	001	At Willow Creek: East Branch: 6.4km East of PTH 110 (W/B) (East of Brandon)	Elton	May
Detailed Design	RFP Structure Rehabilitation	209	At Roseau River: 5.0km South of PR 201 (At Gardenton)	Stuartburn	May
Detailed Design	RFP Structure Rehabilitation	307	At Whitemouth River: 2.1km East of PTH 11 (West of Seven Sister Falls)	Whitemouth	May

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Detailed Design	RFP Structure Rehabilitation	011	At Whitemouth River: 3.2km West of PTH 44 (South of Whitemouth)	Whitemouth	May
Detailed Design/CACI	RFS Intersection Improvemnts	215	In Beausejour: 7.2km East of PTH 12 -- PTH 44	Beausejour	May
Preliminary Design	RFP Structure Rehabilitation (Public Engagement)	005	At Lake of the Prairies: 12.6 km West of PTH 83 (West of Roblin)	Roblin	June
CACI	RFP ESP - Contract Administration and Construction Inspection for Rivers Dam Spillway Rehabilitation	—	Rivers Dam	Riverdale	June
Airport Runway Infrastructure design	Electrical Design for Runway Rehabilitation	—	Pukatawagan Airport	Unorganized Territory	June
Airport Runway Infrastructure Design	Electrical Design for Runway Rehabilitation	—	Island Lake Airport	Unorganized Territory	June
Functional and Detailed Design	RFS Intersection Improvements	068	At PTH 5 (East of RM of Ste. Rose du Lac.)	Ste. Rose du Lac.	June
Functional and Detailed Design	RFS Bituminous Reconstruction	068	PTH 5 -- 1.8km East of PTH 5	Ste. Rose du Lac.	June

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Functional and Detailed Design	RFS Intersection Improvements	010	In Swan River: At PTH 83	Swan River	June
Conceptual Design	Assiniboine River Fish Habitat Offsetting Alternatives Study	–	Assiniboine River Fish Habitat Offsetting Alternatives Study	Cartier and St. Francois Xavier	June
CACI	Contract Administration and Construction Inspection for Bituminous Rehabilitation	006	0.6 km South of PR 239 -- Fairford River	Grahamdale	July
Detailed Design	RFS Structure Replacement	305	At Assiniboine River: 13.3km South of PTH 1 (At Long Plain First Nation)	Portage la Prairie	July
Airport Runway Infrastructure design	Geotechnical Investigation for Runway Rehabilitation	–	Pukatawagan Airport	Unorganized Territory	July
Airport Runway Infrastructure design	Geotechnical Investigation for Runway Rehabilitation	–	Cross Lake Airport	Unorganized Territory	July
Airport Runway Infrastructure design	Geotechnical Investigation for Runway Rehabilitation	–	Island Lake Airport	Unorganized Territory	July
Functional Design and Detailed Design	RFS Grading and Slope Stabilization	204	At 3.9km North of PTH 101	East St. Paul	July

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Functional Design and Detailed Design	RFS Grading and Slope Stabilization	204	PR 509--0.9km North of PR 509	St. Clements	July
Detailed Design	RFP ESP Structure Rehabilitation	326	At Icelandic River: 0.4km North of PTH 68 (Arborg)	Arborg	August

WATER INFRASTRUCTURE & WATER OPERATIONS TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Dam & Control Structure	Spillway Rehabilitation	—	Rivers Dam	Riverdale	June

NORTHERN AIRPORTS AND MARINE OPERATIONS TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Airports	Clearing at Island Lake Airport	—	Island Lake	Unorganized Territory	May
Marine Vessel	MV Joe Keeper Thrustmasters Upgrades	—	York Landing	Unorganized Territory	July

MATERIAL SUPPLY TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Supply	Waterborne Traffic Paint		Various Locations		May - August
Supply	Low VOC Alkyd Traffic Paint		Various Locations		May - August
Supply	Glass Beads for Pavement Marking		Various Locations		May - August
Supply	Lab Equipment		Various Locations		May - August
Supply	Culverts		Various Locations		May - August
Supply	Asphalt Cements and Emulsified Asphalts		Various Locations		May - August
Supply	Aggregates		Various Locations		May - August
Supply	Wood Sign Posts		Various Locations		May - August